

Klemm Real Estate *Project Agreement*

Prepared for Jack Klemm by Joel Abacherli. September 2026. Due for the project: **\$6,500.**

01 Website build

Main community home page	\$2,500
Tracy. Custom page, one shared design and menu, built phone-first.	
Community home pages, \$1,500 each × 5	\$7,500
Mountain House, Manteca, Lathrop, River Islands, Woodbridge. Custom page per market on the shared design and menu.	
Video tour section on every city page	Included, \$0
Added on. Recent tours playing on the page, full archive with search and load-more, older tours labeled, direct YouTube backup links.	
Setup and launch	\$600
Hosting set up, 33 old page addresses kept working so nothing breaks, sitemap and page metadata, 20 newsletter issues linked.	
Testing and review	\$600
46 automated checks run on every build. Every page reviewed by hand on desktop and phone. Every link confirmed live. Menu, search, load-more, and video playback checked before launch.	
Subtotal	\$11,200
Six-site package discount	-\$4,700
WEBSITE BUILD TOTAL	\$6,500

02 YouTube audit and channel repair

Included with the site build at no cost.	
Channel audit and report	\$750
Full review of 838 videos, performance by city and year, and a mobile-friendly report.	
Made for Kids repair	\$1,200
All 838 videos corrected and verified afterward. Comments, subscriber alerts, and recommendations restored.	
Library organization	\$500
Seven playlists (six cities plus outlying areas). Channel handle changed to @KlemmRealEstate.	
Description links	\$300
New city-page link format written and rolled out across the library (806 videos).	
Website wiring	\$750
Six city pages connected to the channel so new tours appear on the site.	
Subtotal	\$3,500
Included at no charge	-\$3,500
YOUTUBE TOTAL DUE	\$0

03 Monthly care plan

\$250 PER MONTH

Starts the month after launch. Cancel any time with 30 days' notice.

INCLUDED EACH MONTH

- 01 Hosting kept running, software kept current, site backed up.
- 02 Small content updates (text, photos, contact details), up to four per month.
- 03 New listing tours added to the right city page and playlist as you post them.
- 04 A monthly report covering site visits and YouTube views, subscribers, and top videos.
- 05 Priority response if anything breaks.

Not included (quoted separately): new pages, redesigns, video editing or Shorts, end screens, retitling the back catalog, or any item under Future Options.

04 Totals

Website build (after package discount)	\$6,500
YouTube audit and repair	\$0 (value \$3,500)
Monthly care plan	\$250/month
DUE FOR THE PROJECT	\$6,500

Payment: \$3,250 deposit already paid. Remaining \$3,250 due once the sites are live.

05 Future options

Each quoted on its own, only if you want them.

- 01 End screens on the top 46 videos
- 02 Retitling the 49 most recent videos
- 03 Channel banner, trailer, and full channel copy refresh
- 04 Neighborhood compilation videos, monthly market videos, Shorts
- 05 Automatic feed so the site refreshes from YouTube without any manual step

06 Simple terms

Jack owns the finished sites, the content, and the YouTube channel. Joel keeps the working files and provides them on request. Work outside this agreement is quoted and approved before it starts.

ACCEPTED BY

PREPARED BY

Jack Klemm

DATE _____



Joel Abacherli

DATE September 6, 2026